



Shawn Matlock

Director, Dept. of Capital Programs

INVITATION FOR BID ADDENDUM No. 4

Issued By: DEPARTMENT OF CAPITAL PROGRAMS PRINCE GEORGE'S COUNTY PUBLIC SCHOOLS UPPER MARLBORO, MARYLAND 20772-9983	Date of this Addendum: March 3, 2020	Date/Time Of Bid Opening: Monday, March 9, 2020 at 2:00 p.m.
	No. of Pages 2 (excluding attachment)	
	IFB No.: DCP20-009	Date IFB Issued: January 31, 2020
TITLE: Stephen Decatur Middle School Renovation and Addition Project		

TO: ALL PROSPECTIVE PROPOSERS AND OTHER RECEIPTS OF RFP DOCUMENTS (CONTRACT DRAWINGS & SPECIFICATIONS; QUESTIONS/ANSWERS)

This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract. This Addendum is issued to modify and/or correct the original Contract Documents issued on **January 31, 2020**. Prospective Offerors are requested to attach this Addendum to your Contract Documents. **Receipt of this Addendum must be acknowledged on Appendix A.** Failure to do so may subject the proposer to disqualification.

ADD TO REQUIREMENTS

None

SPECIFICATIONS

1. Section 000100 – **PART III: BID SUBMISSION REQUIREMENTS**

1.0 GENERAL FORMAT

- A. Bidders shall submit one (1) original, and four (4) copies of the bid submission. An electronic version of the Bid shall also be submitted with the original. Electronic media must be a CD or USB and shall bear a label on the outside containing the IFB number and name as well as the name of the Bidder and include all requested information and documents.
- B. Bid submission shall be labeled on the outside of each submitted package with the following:
 - 1. Bidder's name and business address;
 - 2. Bid Due Date/Time for receipt of Bids,
 - 3. Invitation for Bid (IFB) number and Title, and

4. Point of Contact Name.
2. Section 013200 – Construction Progress Documentation, Paragraph 1.7, Project Phasing Narrative, REVISE the last item under 2020 Summer Work to be as follows:
- Install new parking area and access to Pinewood Drive on north side of building. Provide finished wearing course of paving and striping for parking. Provide stormwater facilities for new parking area and modular classroom. Stormwater facilities to include detention basins as well as all underground stormwater piping for functioning system. See site drawings for additional information.
3. Section 013200 – Construction Progress Documentation, Paragraph 1.7, Project Phasing Narrative, REVISE 2021 Summer Work to be as follows:
2021 Summer Work to be as indicated on the Phasing Plan PH1.1 and as follows:
- Provide new tennis courts on south side of building that was used for staging and/or storage of construction materials and re-install fencing and gates to their original locations.
 - Provide stormwater facilities for existing tennis courts. Stormwater facilities to include detention basins as well as all underground stormwater piping for functioning system. See site drawings for additional information.
4. Section 013200 – Construction Progress Documentation, Paragraph 1.7, Project Phasing Narrative, DELETE the last item under 2022 Summer Work and ADD a new item to be as follows:
- Provide all asphalt work associated with Alternate GC-1, if accepted. See site drawings for additional information.

END OF ADDENDUM NO. 4