

Shawn Matlock

Director, Dept. of Capital Programs

INVITATION FOR BID ADDENDUM No. 2


Issued By: DEPARTMENT OF CAPITAL PROGRAMS PRINCE GEORGE'S COUNTY PUBLIC SCHOOLS UPPER MARLBORO, MARYLAND 20772-9983	Date of this Addendum: February 11, 2020 No. of Pages: 1 (excluding attachment)	Date/Time Of Bid Opening: Friday, February 28, 2020 at 2:00 p.m.
	IFB No.: DCP20-009	Date IFB Issued: January 31, 2020
TITLE: Stephen Decatur Middle School Renovation and Addition Project		

TO: ALL PROSPECTIVE BIDDERS AND OTHER RECEIPIENTS OF BID DOCUMENTS (CONTRACT DRAWINGS & SPECIFICATIONS; QUESTIONS/ANSWERS)

This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract. This Addendum is issued to modify and/or correct the original Contract Documents issued on February 11, 2020. Prospective Offerors are requested to attach this Addendum to your Contract Documents. **Receipt of this Addendum must be acknowledged on the Bid Form.** Failure to do so may subject the bidder to disqualification.

- **Questions/RFI Due Schedule** • **DELETE** all references to Tuesday, February 11, 2020, 2:00 PM and **REPLACE** with Friday, February 14, 2020, 2:00 PM.
- **Pre-Bid Sign-In Sheet** from February 7, 2020 (Attached)

END OF ADDENDUM NO. 2



IFB: #DCP20-009 Stephen Decatur MS
Renovation and Addition Project

Bid Opening Conference Attendees Sign-In | 02/07/2020

Company	Person Attending	Phone Number	Email Address	Signature
ISI	Warren Ramsey	410 897 2434	Warren@ISIdemo.com	
KBI	Nina Ayers	301-607-9300	Smouradian@kellerbrothers.com	Nina M. Ayers
PCS	Brent Jones	443-618-2798	bjones@powercomponentsystems.com	Brent Jones
PGCPS	Henry Lewis	301-922-6535	henry2.lewis@pgcps.org	
CRA	John Pryor	717-958-0272	jpryor@cra-architects.com	
TSpec	Patrick L. Corbett	301-306-7000	pcorbett@TSpec.com	
Tuckman Barbee	DAVE DeTAMORE	301-390-1700	Estimating@Tuckman.com	
CRA	John Yarnall	717-958-0272	jyarnall@cra-architects.com	
CT Electric	Chris Cox	301 261-3341	Ccox@crlectricalcorp.com	
RME	Richie Mohamed	301-218-9730	richie@richmoe.com	
Hurley	Rob McLean	240-216-2525	OPE@HurleyCo.com	
MBU DEMOLITION	JOSE MONTOYA	301-526-6850	montoya@mudemo.com	
Hurley	Olyan Stebbing	240 825 9552	rstebbing@hurleyco.com	
Cooper	CF HESS	301 440 4812	Rpherson@Cooperbuild.com	
Hess Construction	Tom Beach	240-599-4685	tbeach@hessconstruction.com	
Reliable Contracting	TOR BERKUIS	301-645-2725	TOR@RELIABLECONTRACTING.com	
DCB	DAN CRISPINO	301 864 2600 (647)	henry.garcia@dcbuilders.com	
MCM BUILD	RICK MUNFORD	202-805-9975	rick.munford@mcmbuild.com	

