



Keith Stewart

Director, Purchasing and Supply Services

MULLIKIN SCHOOL BUS LOT RENOVATION/ADDITION CONSTRUCTION SERVICES
SOLICITATION NO. DCP22-07

ADDENDUM NO. ONE (01)

<u>ISSUED BY</u> DEPARTMENT OF PURCHASING AND SUPPLY SERVICES CONSTRUCTION PROCUREMENT OFFICE PRINCE GEORGE’S COUNTY PUBLIC SCHOOLS, UPPER MARLBORO, MARYLAND 20772	<u>ADDENDUM DATE</u> May 4, 2022 Number of Addendum Pages – Two (2)	<u>PROPOSAL SUBMISSION DATE</u> June 1, 2022 2:00 P.M., Eastern Standard Time
	<u>RFP No.</u> DCP22-07	<u>RFP ISSUANCE DATE</u> March 22, 2022
	<u>PROJECT TITLE:</u> <u>MULLIKIN SCHOOL BUS LOT RENOVATION/ADDITION CONSTRUCTION SERVICES</u>	

TO ALL PROSPECTIVE OFFERORS AND OTHER RECIPIENTS OF SOLICITATION DOCUMENTS

This Addendum is hereby made a part of the Contract Document which will be the basis of a Contract. This Addendum is issued to modify the original Solicitation Documents issued March 22, 2022 Prospective Offerors are requested to attach this Addendum to your Contract Documents. Receipt of this Addendum must be acknowledged in the Proposal Document. Failure to do so may subject the Offerors disqualification.

The following RFP Provision is hereby changed as follows:

The Proposal submission due date changed from Thursday, May 5, 2022, to Wednesday, June 1, 2022.

B. Site Visit & Pre-Proposal Conference Procedures

Site Visits & Pre-Proposal Conference will be held on Wednesday, 18, 2022 at 11:00 AM at the Mullikin Bus Lot located at 15201 Mount Oak Road, Bowie, Maryland 20716.

END OF ADDENDUM No. 1