



**Keith Stewart**

*Director, Purchasing and Supply Services*

**MULLIKIN SCHOOL BUS LOT RENOVATION/ADDITION CONSTRUCTION SERVICES**

**SOLICITATION NO. DCP22-07**

**ADDENDUM NO. THREE (03)**

<b><u>ISSUED BY</u></b>  DEPARTMENT OF PURCHASING AND SUPPLY SERVICES  CONSTRUCTION PROCUREMENT OFFICE  PRINCE GEORGE’S COUNTY PUBLIC SCHOOLS, UPPER MARLBORO, MARYLAND 20772	<b><u>ADDENDUM DATE</u></b> June 16, 2022  Number of Addendum Pages – One (1)	<b><u>PROPOSAL SUBMISSION DATE</u></b> <b>June 28, 2022</b> 2:00 P.M., Eastern Standard Time
	<b><u>RFP No.</u></b> DCP22-07	<b><u>RFP ISSUANCE DATE</u></b> March 22, 2022
	<b><u>PROJECT TITLE:</u></b> <b><u>MULLIKIN SCHOOL BUS LOT RENOVATION/ADDITION CONSTRUCTION SERVICES</u></b>	

**TO ALL PROSPECTIVE OFFERORS AND OTHER RECIPIENTS OF SOLICITATION DOCUMENTS**

**This Addendum is hereby made a part of the Contract Document which will be the basis of a Contract. This Addendum is issued to modify the original Solicitation Documents issued March 22, 2022 Prospective Offerors are requested to attach this Addendum to your Contract Documents. Receipt of this Addendum must be acknowledged in the Proposal Document. Failure to do so may subject the Offerors disqualification.**

The following RFP Provision is hereby changed as follows:

The Proposal submission due date changed from Tuesday, June 21, 2022, to Tuesday, June 28, 2022.

**END OF ADDENDUM No. 3**