



Keith Stewart

Director, Purchasing and Supply Services

Mullikin Bus Lot Renovation/Addition Construction Services

SOLICITATION NO. DCP22-07

ADDENDUM NO. FIVE (05)

<u>ISSUED BY</u> DEPARTMENT OF PURCHASING AND SUPPLY SERVICES CONSTRUCTION PROCUREMENT OFFICE PRINCE GEORGE'S COUNTY PUBLIC SCHOOLS, UPPER MARLBORO, MARYLAND 20772	<u>ADDENDUM DATE</u> July 8, 2022 Number of Addendum Pages – One (1)	<u>PROPOSAL SUBMISSION DATE</u> August 23, 2022 2:00 P.M., Eastern Standard Time
	<u>RFP No.</u> DCP22-07	<u>RFP ISSUANCE DATE:</u> March 22, 2022
	<u>PROJECT TITLE:</u> <u>MULLIKIN BUS LOT RENOVATION/ADDITION CONSTRUCTION SERVICES</u>	

TO ALL PROSPECTIVE OFFERORS AND OTHER RECEIPTS OF SOLICITATION DOCUMENTS

This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract. This Addendum is issued to modify and/or correct the original Contract Documents issued on March 22, 2022. Prospective Offerors are requested to attach this Addendum to your Contract Documents. Receipt of this Addendum must be acknowledged on the Proposal. Failure to do so may subject the proposer to disqualification.

The following RFP Provision is hereby changed as follows:

The Proposal submission due date changed from Tuesday, July 12, 2022, to Tuesday, August 23, 2022.

END OF ADDENDUM NO. FIVE (05)