

EDUCATIONAL & FACILITIES CONDITION ASSESSMENTS SOLICITATION NO. DCP006-24

ADDENDUM NO. THREE (03)

| ISSUED BY | ADDENDUM DATE | PROPOSAL SUBMISSION |
|---|------------------------------------|----------------------------------|
| DEPARTMENT OF | November 30, 2023 | <u>DATE</u> |
| PURCHASING AND | Number of Addendum | December 12, 2023 |
| SUPPLY SERVICES | Page(s) – Eleven (11) | 2:00 P.M., Eastern Standard Time |
| CONSTRUCTION | <u>RFQ No.</u> | <u>RFQ ISSUANCE DATE:</u> |
| PROCUREMENT OFFICE | DCP006-24 | October 12, 2023 |
| PRINCE GEORGE'S COUNTY PUBLIC SCHOOLS, UPPER MARLBORO, MARYLAND 20772 | PROJECT TITLE: Educational & Fa | cilities Condition Assessments |

TO PROSPECTIVE BIDDER OF SOLICITATION DOCUMENTS

This Addendum is hereby made a part of the Contract Document, which will be the basis of the Contract. This Addendum is issued to modify and/or correct the original Contract Documents issued on October 12, 2023. Prospective Bidder is requested to attach this Addendum to your Contract Documents. Receipt of this Addendum must be acknowledged on the Proposal. Failure to do so may subject the bidder to disgualification.

The following RFP Provision is hereby changed as follows:

Insert RFP Questions & Answers

• Listed below are answers to questions received from potential proposers.

| | Questions | Responses |
|----|---|--|
| | Section 3.1 of the scope notes a total of 131 | |
| | schools included and makes referenced to | |
| | attached lists. The lists provided via the | |
| | google drive total 163 schools. Could you | There are a total of 163 schools - Cycle 2, |
| | please clarify the quantity of schools | Phase 1 = 63; Cycle 3, Phase 2 = 62 and Cycle |
| | included for each Phase and provide a | 4, Phase 2 = 38. The lists on the google drive |
| 1. | corresponding list? | are correct. |
| | Is there an estimated budget or price range | |
| 2. | for DCP006-24? | No. |
| | Referencing the "Board of Education | |
| | REQUESTED FY 2024 Annual Operating | |
| | Budget / Prince George's County Public | |
| | Schools" | |
| | | |
| | (www.pgcps.org/globalassets/offices/budge | |
| | t-and-management-services/docs | |
| | budget/fy2024/fy-2024-board-of-education- | |
| | requested-annual-operating-budget- | |
| | book.pdf), it is unclear what budget has | |
| | been allocated to support this activity. On | |
| | page 182 of the Budget Request, the Budget | |
| | and Management Services shows the | |
| | following values for Technical Contracted | |
| | Services, under the Contracted Services | |
| | category – FY 2023 Approved = \$675,500 | |
| | and FY 2024 Requested = \$654,000, totaling | |
| | \$1,329,500. Is this the correct budget line | |
| 3. | item for this scope of services? | No. |
| | If the budget line item on page 182 is not | |
| | correct, please advise which line item is the | There is no directly associated budget line |
| 4. | correct budget line. | for this task. |
| | Questions Due Time – RFP Page 1 states | |
| | questions are due at 10am on 10/24, while | |
| | PART II: INSTRUCTIONS TO OFFERORS, | |
| | section 2 on page 8 states questions are due | |
| | at 10PM on 10/24. Which is correct, 10am | |
| 5. | or 10pm? | Questions are due on 10/24, 10:00 A.M. |
| | Questions Responses – Will all questions | |
| 6. | and responses be provided to all bidders? | Yes. |
| 5. | Data Ownership – Please confirm all | |
| | assessment data will remain the property of | |
| | PGCPS and consultants are not allowed to | |
| | | |
| | use the data for any other purpose than to | |
| | complete the scope of services. | |
| 7 | | Confirmed |
| 7. | DED Conting 40. Densities and bid and | Confirmed. |
| | RFP Section 10. Bonding – a bid and | |
| • | performance bond "may be" required but | |
| 8. | no construction or maintenance work is | No bonds are required. |

| | defined in the scope. Is Bonding required for | |
|-----|--|--|
| | this project? | |
| | | |
| | Part III – Scope of Services, 3.1 – For | |
| | scheduling, can Phases 1 and Phases 2 be | |
| | conducted at the same time, | |
| 9. | simultaneously? | Yes. |
| | Part III – Scope of Services, 3.2 – For | |
| | scheduling, how long is it anticipated for the | |
| | pilot assessment to be discussed prior to | |
| | the start of the comprehensive | |
| 10. | assessments? | There is no set time schedule for the pilot. |
| | Part III – Scope of Services, 3.2 – Will a | |
| | single pilot assessment apply to both Phase | |
| | 1 and Phase 2, and if yes, should the | |
| | deliverables for Phase 2 be revised to clarify | |
| | sub tasks "a" and "b" under Phase 2 are not | |
| | applicable (because they will be completed | |
| 11. | under Phase 1)? | No, only phase 1. |
| | Part III – Scope of Services, 3.3 – Please | SchoolDude was suggested but PGCPS is |
| | confirm the cost for a web-accessible | open to other capital planning database |
| | Facilities Condition and Educational Facility | solutions that may be presented. First year |
| | Assessment should be included in the | subscription fees should be part of the |
| 12. | Offerors price proposal. | proposal. |
| | | IAC evaluation data will be provided upon |
| | Part III – Scope of Services, 3.3 – Please | award. Public IAC facility assessment data |
| | provide a link or sample to the IAC | can be found here: |
| | standards, including the 9 weighted | https://iac.mdschoolconstruction.org/?pag |
| 13. | categories. | <u>e_id=5983.</u> |
| | Part III – Scope of Services, 3.5 – Please | |
| | confirm enrollment projections will be | |
| 14. | provided by PGCPS. | Yes. |
| | Scope of Services, 3.6 – Please confirm | |
| | other Microsoft Suite database programs | |
| 15. | include EXCEL. | Yes. |
| | | SchoolDude was suggested but PGCPS is |
| | | open to other capital planning database |
| | Part III – Scope of Services, 3.6 – Is the | solutions that may be presented. First year |
| | Offeror required to include School Dude | subscription fees should be part of the |
| 16. | subscription fees in its price proposal? | proposal. |
| | Part III – Scope of Services, 3.7 – During the | |
| | pre-proposal meeting, it was clearly stated | |
| | that the Contractor will not be responsible | |
| | for Master Planning. Please confirm the "FY | |
| | 2027 Education Facilities Master Plan" will | PGCPS will conduct the master planning |
| | be the responsibility of others and is not | with the guidance of recommendations |
| 17. | included in the scope of services. | from this study. |
| | | PGCPS has scanned all as built documents |
| | | into an online vault. They are scanned PDF |
| | | files that are searchable. PGCPS will expect |

| | Part III – Scope of Services, 3.8.1 – Please | a full analysis of each school against all |
|-----|---|---|
| | confirm as-built drawings will be provided | sections of the current educational |
| 18. | by PGCPS and will be in electronic format. | specifications. |
| 10. | Part III – Scope of Services, 3.8.2 – Please | • |
| | | Education programs can vary from school |
| 10 | provide a copy of the "education program" | to school and there are no outlined |
| 19. | referenced in 3.8.2. | documents available for each building. |
| | Part III – Scope of Services, 3.8.3 – Will | |
| | Building Services work orders be provided in | |
| | an editable, electronic format (ex. MS | |
| 20. | Excel)? | Yes. |
| | Part III – Scope of Services, 3.8.5 – Will | |
| | energy usage information be provided by | |
| | PGCPS? | |
| 21. | | Yes. |
| | Part III – Scope of Services, 3.8.6 – Will | |
| | enrollment projections be provided by | |
| 22. | PGCPS? | Yes. |
| | Part III – Scope of Services, 3.8.7 – Will bus | |
| 23. | volumes be provided by PGCPS? | Yes. |
| | Part III – Scope of Services, 3.8.8 – Will | SchoolDude was suggested but PGCPS is |
| | PGCPS provide "Capital Planning" software | open to other capital planning database |
| | license or user rights to the consultant, or | solutions that may be presented. First year |
| | should costs be included price proposals? | subscription fees should be part of the |
| 24. | | proposal. |
| | Part III – Scope of Services, 3.9.2 – | |
| | Educational Sufficiency and Facility | |
| | Adequacy are both capitalized throughout | |
| | the document, implying they are defined | |
| | terms, but no definition is provided. To | |
| | better understand effort levels for pricing | |
| | can an example PGCPS Educational | The previous Master Plan Support Project |
| | Sufficiency and Facility Adequacy analysis be | data is posted on the CIP planning page |
| 25. | provided? | under pgcps.com |
| | Part III – Scope of Services, 3.10.3 – Please | |
| | confirm the Educational Facilities Master | |
| | Plan is the responsibility of others and not | |
| | included in the scope of services (per the | |
| 26. | pre-proposal meeting). | Confirmed. |
| | Part III – Scope of Services, 3.11.1 – A "pilot | |
| | assessment program" should cover three (3) | |
| | schools – an elementary, middle and high | |
| 27. | school – correct? | Correct. |
| | Part IV – Proposal Evaluation and Award, 3.2 | Part IV – Proposal Evaluation and Award, |
| | – Please confirm PGCPS is only interested in | 3.2 – Please confirm PGCPS is only |
| | understand a bidders "experience with long | interested in understand a bidders |
| 28. | range Master Planning" and Master | "experience with long range Master |
| 20. | Planning is not included in the scope of | Planning" and Master Planning is not |
| | services. | included in the scope of services. |
| | Attachment A, Phase 1 Deliverable "a" and | |
| 29. | | Correct |
| 29. | Phase 2 Deliverable "a" – A "pilot | Correct. |

| | assessment program" should cover three (3) | |
|-----|--|---|
| | schools – an elementary, middle and high | |
| | school – correct? | |
| | Summary of Services - How many TEAMS | |
| 30. | will be selected for this award? | One contract will be awarded. |
| 50. | Non-Exclusive - Is PGCPS looking for BEST | The award will be based on best value. The |
| | - | |
| | Value or lowest price? - Is PGCPS looking at a time and materials contract or fixed | firm that receive the highest combined |
| | | score out of 130 points (100 points for |
| 21 | prices, or cost plus? | technical and 30 points for cost proposal) will receive an award. |
| 31. | | will receive an award. |
| | Option to Extend Service - Is this contract | |
| ~~ | firm fixed price or will there be additional | |
| 32. | services based on Time & Materials? | Fixed. |
| | Bid Bond - Is a Bond applicable to consulting | |
| | professional services? If required, this will | |
| | be an indirect services? If required, this will | |
| | be an indirect reimburable cost charged to | |
| 33. | the project? | No bonds are required. |
| | Performance and Labor Bond - Is a Bond | |
| | applicable to consulting professional | |
| | services? If required, this will be an indirect | |
| 34. | reimburable cost charged to the project? | No bonds are required. |
| | Volume I – Technical Proposal - Please | |
| | confirm that there is no specific format | There is no specific format. Follow the |
| 25 | (SF330) that the Technical Proposal has to | instructions as mentioned. |
| 35. | be in? | |
| | Tab C – Experience and Capabilities - How | |
| | many references are required? What is the | |
| 20 | limitation of experience - past five years or | Please review Technical Evaluation |
| 36. | longer? | Criterion #'s 3 and 5. |
| | If prime firm is certified MBE, can they meet all or just half of the MBE goal of 30%? | A certified MBE can self preform at 100% |
| 27 | to be certified with MDOT or Prince George | |
| 37. | County? | |
| | Volume III – Cost Proposal #1 - Does PGCPS have | |
| | a detailed cost proposal format for the backup | |
| 38. | so all TEAMS price the same way? | No. |
| | Scope of Work 1 Introduction - Does PGCPS have | |
| | the KPI already established or will that be part of | |
| | the project mobilization? - Can you confirm we | |
| 39. | are looking at a total of 131 schools to be | |
| | assessed over two phases? | There are 163 schools to be assessed. |
| | Scope of Work 3.1 - Is the award going to be | |
| | made to one firm or multiple awards? - Will the | An award will be issued to one contractor for |
| | awarded firm(s) be responsible for both Phase 1 and Phase 2 assessments? | An award will be issued to one contractor for both phases. |
| 40. | and Flidse 2 assessillelils ! | |
| | | Comprehensive building assessments would |
| | Scope of Work 3.2 - Can you define your | include overall assessments for each major |
| | expectations for a comprehensive building assessment? | building system including estimated remaining life. |
| 41. | | |

| | | SchoolDude was suggested but PGCPS is open to other capital planning database solutions that may |
|-----|--|---|
| | Scope of Work 3.3 - Are you expecting an Off the | be presented. First year subscription fees should be part of the proposal. The IAC categories is a part |
| 42. | shelf software or just a web based solution to access files? - Can you confirm the 9 weighted IAC categories? | of the IAC state inspections posted on their website at <u>iac.mdschoolconstruction.org</u> |
| | Scope of Work 3.6 - Can you provide the mapping tables expected for Schooldude import? - Does PGCPS support Microsoft Office | SchoolDude was suggested but PGCPS is open to other capital planning database solutions that may be presented. First year subscription |
| 43. | 365 products? | fees should be part of the proposal. PGCPS also supports Microsoft Office 365 products. |
| 44. | Scope of Work 3.7 - Can you provide a copy of the current Master Plan? | The current master plan is posted publically on the CIP planning page under pgcps.org |
| 45. | Assessment 3.8.1 - Does PGCPS have complete as-builts for each of the schools? Are they in PDF format or just scanned images files? - Will PGCPS expect a full anaylsis of each school against all of the sections of the current Education specifications? | PGCPS has scanned all as built documents into an online vault. They are scanned PDF files that are searchable. PGCPS will expect a full analysis of each school against all sections of the current educational specifications. |
| 46. | Assessment 3.8.3 - What format will the Building Services work order information be made available? Will it be a spreadsheet from SchoolDude? | Yes. |
| 47 | Assessment 3.8.4 - How many interviews are you expecting per school? | One. |
| 47. | | Data may be provided in the form of a |
| 48. | Assessment 3.8.5 - What format will the Energy data be provided? - Will it be a spreadsheet from SchoolDude or PEPCO? | spreadsheet with usage and billing amounts or in the form of scanned documents from the utility provider. |
| 49. | Assessment 3.8.8 - Can you provide the data Schema for SchoolDude to allow for data mapping? | SchoolDude was suggested but PGCPS is open to other capital planning database solutions that may be presented. First year subscription fees should be part of the proposal. |
| 50. | Analysis 3.9.1 - Can PGCPS provide a copy of an existing LifeCycle anaylsis currently in use as a baseline? | The existing life cycle analysis is part of the previously completed master plan support project on the CIP planning page under pgcps.org |
| 51. | Analysis 3.9.3 - How many interviews are you expecting for each school? | One interview per school. |
| 52. | Analysis 3.9.5 - Is PGCPS looking for design proposals to allow for cost estimates? | Yes. |
| | Analysis 3.9.6 - Is PGCPS looking for looking for overall project at a system level, such as roof replacement, window replacement or on a | |
| 53. | granular level, AHU replacement, boiler replacement etc.? | Overall replacement or renovation at a system level. |
| 54. | Analysis 3.9.7 - Is PGCPS expecting to get LEED accrediation for each school or just meet LEED Standards? | LEED accreditation is not the expectation. |
| 55. | Analysis 3.9.8 - Is PGCPS looking for the design team to develop designs for each of the schools to meet the projected demographic trends? | No. Only provide recommendations based on existing data (enrollment, builiding condition, proximity to adjacent schools, etc.) |

| | Evaluation Process - Does PGCPS propose to | |
|-------------|--|---|
| | award to one team or to multiple, or will this be | |
| | determined once proposals are submitted? - | |
| | Should each offerer submit a cost proposal for | |
| ГC | delivering on all 131 schools? | One firm will be awarded a contract. |
| 56. | Appendix B – Past Performance References - | |
| 57. | Does past performance with PGCPS count? | Yes. |
| 57. | The notice of award is noted for | |
| | December. There is no date for the Notice | |
| | to Proceed. When does PGCPS intend to | |
| | issue the Notice to Proceed? It would be | |
| | best if several months of preparation are | |
| | available to the winning team to conduct | |
| | its pilot assessment prior to the summer of | |
| | 2024, when the assessment teams can get | The Notice-to-Proceed will be issued following |
| | better access to the school systems | execution of the notice ot award - date to be |
| 58. | facilities. | determined. |
| 50. | In sub-section 3.6 it reads: "Provide a report | |
| | utilizing Microsoft Suite database such as | |
| | Access, which allows future updates by | |
| | Prince George's County Public School staff. | |
| | The data must be compiled, so that it can be | |
| | easily formatted to be exported in standard | |
| | Capital Planning Software to be determined | |
| | by the Department of Capital Programs of | |
| | Prince George's County Schools under a | |
| | separate contract. How the Capital | |
| | Forecasting module in SchoolDude, a data- | SchoolDude was suggested but PGCPS is open to |
| | gathering platform the school system is | other capital planning database solutions that |
| | already using should also be explored." | may be presented. First year subscription fees |
| 59. | Please clarify the last sentence. | should be part of the proposal. |
| | | PGCPS has scanned all as built documents into |
| | Can you characterize the nature and | an online vault. They are scanned PDF files that |
| | completeness of the as-built information | are searchable. PGCPS will expect a full analysis of each school against all sections of the |
| | that PGPCS has? | current educational specifications. |
| 60. | | |
| | In section 3.8.1 It is noted that, "This | |
| | condition assessment will identify any and | |
| | all major code violations, or life safety issues | |
| | (structural failure) which need immediate | |
| | attention." Code violations and life safety | |
| | failures that require immediate action will need to be remedied. Does Capitol | |
| | Programs have a procedure in place that | |
| | assessors will be required to follow? Can | There is no procedure in place for this visually |
| 61. | you describe that procedure if so? | There is no procedure in place for this; visually observable violations should be included. |
| <u>01</u> . | In section 3.8.3 It is stated that the | |
| | assessment team is to, "Compile | |
| | outstanding Building Services work order | |
| | information for each facility to incorporate | |
| | | |

| | in final improvement recommendations." | |
|-----|---|--|
| | Does PGCPS have a centralized database of | |
| | outstanding work orders that the assessors | |
| | can use for the compilation, or will the work | |
| | • | |
| 62 | orders be compiled at each school as part of | Yes; data will be provided upon award. |
| 62. | the interview process? | |
| | In section 3.8.4 It is stated that the | |
| | assessment team is to, "Compile | |
| | outstanding Building Services work order | |
| | information for each facility to incorporate | |
| | in final improvement recommendations." | |
| | Will the PGCPS project manager for this | |
| | effort coordinate the interviews with the | |
| 63. | proposed schedule? | Yes. |
| | In section 3.8.5 It is stated that the | |
| | assessment team is to, "Compile energy | |
| | usage information for each facility | |
| | comparing it with sustainability standards | |
| | for LEED as it relates to a minimum Silver | |
| | Rating." Will this data be retrievable from | |
| | the PGCPS maintenance department BAS | |
| 64. | central database? | Data will be provided from building services via |
| 01. | | spreadsheet or scanned utility bills. |
| | Will portable classrooms and other | Yes, but temporary classrooms are not a part of |
| CE | temporary facilities be part of the | the state rated capacity. |
| 65. | assessment? | · · · |
| | | No, these facilities are independently owned and operated with exception of Imagine |
| | Will Prince George's County Charter Schools | Foundations Morningside which is still owned |
| 66. | be part of the assessment? | by PGCPS. |
| | Page 5 of the RFP states that "The intent | |
| | of this contract is to provide the Board | |
| | with an expedited means of procuring | A contract will be awarded based on best |
| | supplies and/or services at the lowest | value. The firm that receive the highest total |
| | cost." Can you please confirm that the | points out of 130 possible points, will receive |
| | County is, in fact, looking for "best value" | an award. Points for the cost proposals will be |
| | rather than "lowest cost" as per the | allocated based on the firm's total cost |
| | evaluation criteria on pages 16-17? Can | proposal. Example - the firm that submits the |
| | you also elaborate on how the 30 pricing | lowest cost proposal will receive 30 points. |
| | points will be allocated (e.g., 30 points for | Thereafter, each fiirm's cost proposal total will |
| | the lowest bidder and 0 for the other | be divided into the firm with the lowest cost |
| 67. | bidders, or is it a sliding scale)? | proposal total to establish points received. |
| | Can you clarify the requirements of the | |
| | code review? Typically in an FCA, only | |
| | observable deficiencies are identified. | |
| | Measurements, code research, and | |
| | calculations are not typically provided as | |
| | this is usually included in a design project | |
| | once projects and desired adaptions have | |
| | been identified. Are you looking for | |
| 68. | observable safety issues and best | Observable deficiencies only |
| 00. | practices or a detailed code review? | Observable deficiencies only. |

| | Item 3.8.7 states that "Bus volume for | |
|------------|--|--|
| | each site will be provided to determine site | |
| | efficiencies for each facility." Can you clarify the expected deliverable for this? Is | |
| | the district providing the bus volume data | |
| 69. | to the consultant? | PGCPS will provide bus data upon award. |
| | Item 3.9.8 states that long-range master | |
| | plan configurations will be based on | |
| | projected demographic trends. Can you | |
| | confirm whether demographic and | |
| | enrollment projections are being provided | |
| | by the district, or is the selected | |
| 70. | consultant expected to provide that data | |
| | as part of the project deliverables? | PGCPS will provide data upon award. |
| | Appendix A (pg. 34 of the RFP) states that it should be used as a cover sheet for the | |
| | proposal. Can you clarify whether this | |
| | means that it should be used as a cover | |
| | for Volume IV of the proposal, or should | |
| 71 | this be used as a cover for all four | Appendix A is to be used as a cover for all four |
| 71. | volumes? | volumes. |
| | Are requirements for bonding applicable to | |
| 72. | FCA/Education Adequacy scope work? | No bonds are required. |
| | Bonding – bid bonds and performance and | |
| | labor bonds are not typically required for | |
| | these types of consulting services – can | No boude and us with all |
| 73. | these requirements be waived? | No bonds are required. |
| | 46 schools are listed in the RFP for cycle 2 | Cycle 2 Phase 1 are 63 schools, Cycle 3 Phase 2 |
| | phase 1 however, the attachment "Cycle 2 | are 62 schools; and Cycle 4 Phase 2 are 38 |
| | Phase 1 Assessment" lists 63 schools – can | schools. The total schools are 163. |
| | the County please clarify which schools are | |
| 1 | | |
| 74. | to be assessed as part of this cycle/phase? | |
| 74. | to be assessed as part of this cycle/phase?47 schools are listed in the RFP for cycle 3 | |
| 74. | to be assessed as part of this cycle/phase?47 schools are listed in the RFP for cycle 3phase 2 however, the attachment "Cycle 3 | |
| 74. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can | |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are | See the above comment. |
| 74. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? | See the above comment. |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building | See the above comment. |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each | See the above comment. |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement | See the above comment. |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the | See the above comment. |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify | See the above comment. |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early | See the above comment. |
| 75. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority | See the above comment. Yes. Data will be provided upon award. |
| | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority replacement. | |
| 75. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority replacement. 3.8.7 "Bus volume for each site will be | |
| 75. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority replacement. 3.8.7 "Bus volume for each site will be provided to determine site efficiencies for | |
| 75. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority replacement. 3.8.7 "Bus volume for each site will be provided to determine site efficiencies for each facility." Please clarify if the intent is to | Yes. Data will be provided upon award. |
| 75. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority replacement. 3.8.7 "Bus volume for each site will be provided to determine site efficiencies for each facility." Please clarify if the intent is to estimate cost of bus lane upgrades or if | |
| 75. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority replacement. 3.8.7 "Bus volume for each site will be provided to determine site efficiencies for each facility." Please clarify if the intent is to estimate cost of bus lane upgrades or if more detailed traffic survey is anticipated. | Yes. Data will be provided upon award. This should be included in the full facility |
| 75. 76. | to be assessed as part of this cycle/phase? 47 schools are listed in the RFP for cycle 3 phase 2 however, the attachment "Cycle 3 Phase 2 Assessment" lists 62 schools – can the County please clarify which schools are to be assessed as part of this cycle/phase? 3.8.3 "Compile outstanding Building Services work order information for each facility to incorporate in final improvement recommendations." Please clarify if the intent is to review work orders to identify components and systems that are in early failure mode or in need of priority replacement. 3.8.7 "Bus volume for each site will be provided to determine site efficiencies for each facility." Please clarify if the intent is to estimate cost of bus lane upgrades or if | Yes. Data will be provided upon award. This should be included in the full facility |

| | demographic trends in conjunction with | |
|-----|---|--|
| | Educational Sufficiency and Facility | |
| | Adequacy." It was mentioned on the pre-bid | |
| | call that this project does not include | |
| | | |
| | master planning – is the intent to identify | |
| | gaps in space requirements that would be | |
| | necessary to meet current or projected | |
| | enrollment? | Yes. |
| | Part III – 3.3 Scope of Work references a | |
| | deliverable that is web accessible. Does | |
| | PGCPS have a Facilities Inventory software/ | |
| | platform that the awarded team is to utilize, | |
| | is the awarded team to develop a web | SchoolDude was suggested but DCCDS is anon |
| | based interface for the Assessment, or does | SchoolDude was suggested but PGCPS is open to other capital planning database solutions |
| | the reference to web accessible mean that | that may be presented. First year subscription |
| | all documents shall be stored in a cloud type | fees should be part of the proposal. |
| 79. | environment? | |
| | Should offers include a cost for attending | |
| | training and obtaining user-licenses for the | SchoolDude was suggested but PGCPS is open |
| | Capital Forecasting module of PGCPS's data- | to other capital planning database solutions |
| | gathering platform: SchoolDude referenced | that may be presented. First year subscription |
| 80. | in Part III 3.6? If so, what are these costs? | fees should be part of the proposal. |
| | Please provide clarification on the contract | |
| | duration and extension terms. The final | |
| | assessment is to be submitted to the Board | |
| | of Education in July 2025, 18 months from a | |
| | January 2024 NTP which aligns with the | |
| | contract duration. Will services related to | |
| | revisions and adjustments that are needed | |
| | during the additional 12 months leading up | |
| | to submission to the State in August 2026 | |
| | be negotiated as an additional fixed fee as | |
| | part of the reference contract extension or | |
| | should hourly rates be included in this | |
| | proposal for such work beyond the original | Include provisions for any adjustments prior to |
| 81. | contract duration? | state submission. |
| 01. | Will the required walkthroughs of each | |
| | | |
| | facility be scheduled and coordinated | |
| | through PGCPS to occur during normal | |
| 02 | business hours or should offers anticipate | Both can be accommodated. |
| 82. | off-hour access to facilities? | |
| | Should offers anticipate one in-person | |
| | academic facility interview per facility to be | |
| | scheduled and coordinated by PGCPS in | |
| | which all required parties listed in Part III – | |
| | 3.8.4 will attend or should offers anticipate | One interview per facility should be |
| | a higher fixed quantity of interviews for | anticipated. |
| 83. | various user groups from each facility? | |
| | Please confirm only one cost estimate per | |
| 84. | facility during the contract duration prior to | Correct. |

| | submission to the Board of Education will be | |
|-----|---|--|
| | required per 3.9.5. | |
| | Technical Evaluation Criterion No. 5 requires | |
| | references for five (5) similar projects of | |
| | similar size. Will this criteria be loosened to | |
| | include individual Facility Assessments or | |
| | will past experience remain limited to | |
| | similar Capital Improvement Master | Capital improvement master planning is |
| 85. | Planning scaled experience? | strongly preferred. |
| | Appendix B – Past Performance and | |
| | References Form requires only three (3) | |
| | references whereas Technical Evaluation | |
| | Criterion No. 5 requires five (5) references. | |
| | Further, Appendix B requires the past | |
| | experience be completed within the last five | |
| | years. Can the references provided on | |
| | Appendix B differ from the requirements of | |
| | Technical Evaluation Criterion No. 5 | |
| | provided The Technical Criterion is included | |
| | in Tab C of the proposal or will Appendix B | |
| | be revised to align with Technical Criterion | |
| 86. | No. 5? | No. |
| | Will a revised Appendix G – Financial | |
| | Proposal Terms be issued that removes the | |
| | wording, 'Paint and Paint Sundries' from the | Yes. |
| 87. | terms of the agreement? | 103. |
| | Will a preferred Excel document with cost | |
| | proposal formatting be provided by PGCPS | No. Offeror to format their own Excel |
| 88. | or is the offeror to format their own? | document. |

Correction(s)

• PART II INSTRUCTIONS TO OFFERORS – 6. BIDDER DELIVERY

The bidder shall deliver their Proposal electronically via <u>cp.submissions@pgcps.org</u> or eMaryland Marketplace as noted.

• <u>APPENDIX G – FINANCIAL PROPOSAL TERMS</u>

> Appendix G Financial Proposal Terms is replaced with "revised" Appendix G.

<u>Note</u>

• Included with addendum number three is the pre-proposal meeting participants list of names only.

END OF ADDENDUM NO. THREE (03)