
Brenda Allen, Acting Director

Office of Purchasing and Supply Services
Facilities Administration Building (FAB)

13300 Old Marlboro Pike, Room 20
Upper Marlboro, MD 20772

301-952-6560 Fax: 301-952-6504

NOTICE OF CONTRACT AWARD

April 10, 2012

Sigal Construction Corporation
Gerard Heiber
2231 Crystal Drive, Suite 200
Arlington, VA 22202
Phone: 703.302.1532
Fax: 202.437.6815
Email: gheiber@sigal.com

RE: Notice of Contract Award - Re-Bid IFB 038-12 Hyattsville Area Elementary School Construction

Sigal Construction Corporation has been selected as the vendor to provide services in accordance with the above-
mentioned Re-Bid 1FB 038-12. This contract sets-forth the terms and conditions and is provided for your review and
acceptance. Any changes or additions made by your company must first be accepted by the Purchasing Division before
the contract is valid. Commence ~vork only after receipt of Notice to Proceed.

The intent of this contract is to provide the Board with an expedited means of procuring supplies and/or services at the
lowest cost. This contract is for the convenience of the Board and is considered by Purchasing Department to be a "Non-
Exclusive" use contract. The Board does not guarantee any usage. The Board will not be held to purchase any particular
Brand, in any groups, prices or discount ranges, but reserves the right to purchase any item/items listed in the price
schedule submitted.

Until the contract is signed by Sigal Construction Corporation and the BOARD, authorization for commence to service
sites on behalf of the contract is forbidden. Please sign below and return all documents to the PURCHASING OFFICE
within fifteen (15) days. Failure to sign the contract a~vard arad return all required documents within the specified time,
shall rule your offer null and void and, therefore, award shall be made to the next low responsive bidder.

A 100% Performance Bond and 100% Labor and Material Payment Bond or Certified Check in the amount of
$27,160,000.00 made in favor of the BOARD OF EDUCATION OF PRINCE GEORGE’S COUNTY, UPPER
MARLBORO, MARYLAND 20772-9983, must be submitted to the PURCHASING OFFICE with the returned signed
NOTICE OF AWARD WITHIN FIFTEEN (15) DAYS.

This notice of award, bid documents terms and/or attachments and any conditions and instructions will constitute the
entire contract after acceptance by your firm and the BOARD. Please refer to the bid for all applicable terms and
conditions.
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CONTRACT AWARD ESTIMATED AMOUNT

The estimated amount of award is $27,160,000.00

INSURANCE
Certificate of hlsuranee, made in favor of the BOARD OF EDUCATION OF PRINCE GEORGE’S COUNTY,
UPPER MARLBORO, MARYLAND 20772-9983, must be submitted to the PURCHASING OFFICE with the returned
signed contract award WITHIN FIFTEEN (15) DAYS. The Certificate should reference the BID NUMBER as shown
herein. It will be the responsibility of the contractor to ensure that a current Certificate of Insurance is on file in the
Purchasing Office during the entire period of the contract.

PERFORMANCE BOND
When required the successful Respondents shall submit a performance bond, Cashier’s or Certified Check in the amount
of one hundred percent (100%) as determined by the BOARD and specified in the IFB, of all phases of the contract to
ensure the satisfactory completion of the work for which a contract or purchase order is awarded that exceed $100K.
(Comar 21.06.07.03) The Board reserves the right to request performance bond for amount under or over $1000.00. The
performance bond shall be submitted with the return of the signed contract award WITHIN FIFTEEN (15) DAYS.

The bond, cashier’s or certified check must be made in favor of the BOARD OF EDUCATION OF PRINCE
GEORGE’S COUNTY~ UPPER MARLBORO~ MARYLAND 20772-9983.

FINGERPRINT AND BACKGROUND CHECKS
Pursuant to BOARD Administrative Procedure 4215, all Independent Contractors and Outsourced Agencies and their
employees ~vho will be on BOARD property and will or may have contact with students, MUST have a fingerprint and
background check provided by the BOARD at the contractor’s expense. The contractor will be responsible to call the
Fingerprinting Office at 301-952-6775 to schedule an appointment.

LI~)UIDATED DAMAGES/FAILURE TO PERFORM WORK
The successful respondents accepts this contract with the understanding that should they fail to complete the work in an
acceptable manner and in the time stated, shall be subject to the payment of liquidated damages as stated in the proposal
document.

TAXES

Respondents shall assume full responsibility for payment of any and all taxes which may be construed by law authority as
being due for materials ands supplies under any contract with the BOARD OF EDUCATION OF PRINCE GEORGE’S
COUNTY. They shall hold the BOARD OF EDUCATION OF PRINCE GEORGE’S COUNTY safe and harmless from
any lisbility for said taxes.

Responses to the proposal submitted shall not include Federal Excise Taxes or State or Local Sales or Use Taxes (if
applicable). The cost of any taxes (operational and/cost of doing business) that are lawfully due and paid by the
contractor may be passed on to the Board of Education as part of the overall cost.

The BOARD OF EDUCATION OF PRINCE GEORGE’S COUNTY is subject to the provisions of Article 81, Section
326 (a) of the Annotated Code of Maryland which provides that the Retail Sales Tax shall not apply to the following
Sales:

State Sales - "Sales to the State of Maryland or any of its political subdivisions. Provided that this sub-section shall not be
construed or applied to exempt any sale, other~vise taxable under this subtitle, or tangible personal property to contractors
or builders to be used for the construction, repair or alteration of real property, on contracts advertised for solicitation after
July 1, 1968."

The Board of Education of Prince George’s County Tax Exemption Certificate will be provided upon request.
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INSPECTION AND ACCEPTANCE
Inspection and acceptance of materials or supplies will be made after delivery at specified destinations unless otherwise
stated. The Board will bear the expense of inspection except for the value of samples used in case of rejection. Final
inspection shall be concinsive except in regard to latent defects, fraud or such gross mistakes as to amount to fraud. Final
inspection and acceptance or rejection of the materials or supplies will be made in a reasonable time, but failure to inspect
and accept or reject materials or supplies shall not impose liability on the Board for such materials or supplies as are not in
accordance with the specifications.

CHANGES IN TERMS OR DELIVERY/COMPLETION DATE
After award of individual contracts, any questions or correspondence related but not limited to the following matters must
be directed to the PURCHASING OFFICE, BOARD OF EDUCATION OF PRINCE GEORGE’S COUNTY, UPPER
MARLBORO, MARYLAND 20772-9983, in writing:

In the event of strikes, Acts of God, or other circumstances beyond the dontractors control which prevent completion of
work or delivery, the contractor must secure temporary contractual relief. The circumstances and duration must be stated
by the contractor in writing and be forwarded to the PURCHASING OFFICE within ten (10) days after their
development. Contractual relief shall be only that which is acceptable to and in agreement with the PURCHASING
OFFICE, for those goods and services which are necessary for the day to day needs of the BOARD. Please Note: ALL
OVERTIME MUST BE APPROVED IN ADVANCE

INVOICES

Invoices must be submitted in DUPLICATE, ACCOMPANIED BY A SIGNED DELIVERY TICKET, TO THE
DEPARTMENT OF CAPITAL PROGRAMS, ATTN: ELIZABETH BUTLER, BOARD OF EDUCATION OF PRINCE
GEORGE’S COUNTY, 13300 OLD MARLBORO PIKE, ROOM 14, UPPER MARLBORO, MARYLAND 20772-9983, and
contain the following minimal information:

1. Purchase order number
2. Delivery destinations as it appears on the purchase document
3. Quantity, item number, and description of item billed
4. Unit price and extended price of item
5. Total mount of invoice

DAMAGES OR INJURY

Qualifying contractors will be held pecuniary responsible for any and all damage to BOARD property done or caused by
them or their employees or other personnel engaged in the execution of the contract.

The contractor shall be similarly responsible for all injury to persons that occur as a result of his fault or negligence.

The contractor shall take proper safety mad health precautions to protect the work, the workers, the public and the property
of others.

The contractor shall be responsible for any and all damage to adjacent property incurred in the performance of the contract
and shall hold the BOARD free of any and all claims for damages arising from the execution of the contract.

TERMINATION FOR CONVENIENCE
This contract may be terminated by the BOARD OF EDUCATION in accordance with this clause in whole or\ in part
whenever the Board Contracting Officer shall determine that such a termination is in the best interest of the BOARD OF
EDUCATION. Any such termination shall be effected by delivery to the Contractor at least five (5) working days prior to
the termination date of a Notice of Termination specifying the extent to which performance shall be terminated and date
upon such termination becomes effective. An equitable adjustment in the contract price shall be made for completed
service, but no amount shall be allowed for anticipated profit on unperformed services.
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TERMINATION FOR DEFAULT
The BOARD OF EDUCATION may, by written notice of default to the Contractor, terminate the ~vhole or any part of the
Contract in any one of the following circumstances:

If the Contractor fails to make delivery of the supplies or equipment exactly as specified or perform the services within
the time and rammer specified herein or any extension thereof, or If the Contractor fails to perform any of the other
provisions of this Contract, or so fails to make progress as to endanger performance of this Contract in accordance with its
terms, and in either of these two circumstances does not cure such failure within a period often (10) days (or such longer
period as the Purchasing Office may authorize in writing) after receipt of written notice from the Purchasing Office
specifying such failure, or will fully attempt to make delivery of items other than the items in the Contract, or perform the
services other than specified as to quality, contents of pack, work processes or otherwise, without specific authorization in
the form of a contract amendment, or If a determination is made by the BOARD OF EDUCATION that the obtaining of
the Contract was influenced by an employee of the BOARD having received a gratuity, or promise thereof, in any way or
form.

INFRINGEMENT OF PATENT, TRADEMARK, COPYRIGHT, TRADE SECRET, OTI~R INTEREST
The following terms apply to any infringement, of claim or infringement, of any patent, trademark, copyright, trade secret
or other proprietary interest based on the manufacture, normal use or sale of any material, equipment, programs or
services furnished by Respondent to the Board, unless such infringement or claim results from the Respondent following
written instruction or directions of The BOARD. Respondent shall indemnify the Board, for any loss, damage, expense,
or liability that may result by reason of any such infringement or claim. Respondent shall defend or settle, at
Respondent’s own expense, any action or suit for which Respondent is responsible hereunder. The Board shall notify
Respondent promptly of any claim or infringement for which Respondent is responsible and shall cooperate with
Respondent in every way to facilitate the defense of any such claim.

NON-DISCRIMINATION
The Contractor is to conduct business in a non-discriminatory manner prohibiting discrimination in any manner against
any employee or applicant for employment because of sex, race, creed, color, age, mental or physical disability, sexual
orientation or national origin.

RIGHT TO DATA
All data, reports and other documents generated for the BOARD and accumulated by the consultant/contractor in the
performance of this order/award, shall remain the property of the BOARD, and shall be returned to the control of the
BOARD upon completion of the contract. No personal student or BOARD information, as defined by federal and state
la~v and BOARD policy, shall be disclosed or published unless otherwise agreed herein.

RIGHT TO AUDIT
The contractor shall agree that in accordance with Section 952 of the Omnibus Budget Reconciliation Act of 1980, its
contracts, books, documents and records will be made available to the Comptroller General of the United States and the
BOARD until the expiration of services is finalized under this Agreement.

AVAILABILITY OF FUNDS
The contract shall be deemed executory only to the extent of appropriations available to the BOARD for the purchase of
such articles. The obligation of the BOARD on all contracts, including those which envision funding through current and
successive fiscal years, shall be contingent upon actual Board appropriations for the fiscal year(s) involved.

RESTRICTIONS
Potential contractors/vendors of the Board of Education of Prince George’s County Schools are advised that Maryland law
now provides the following mandator~ restrictions on registered sex offenders performing work or services on school
system property: "A person who enters into a contract with a county board of education or a nonpublic school may not
knowingly employ an individual to work at a school if the individual is a registrant. A person who violates this section is
guilty of a misdemeanor and on conviction is subject to imprisonment not exceeding 5 years or a fine not exceeding
$5,000 or both."
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Persons or entities awarded contracts with the Board of Education of Prince George’s County are required to certify that
no employee, snbcontractor, subcontractor employee, or material supplier that is a registered sex offender will be allowed
to enter onto school system property at any time in the performance of the work or services for which the contract is
awarded. Such certification is a condition precedent to any contract award, and failure to so certify will be grounds for
not awarding a contract. It will be the responsibility of contractors to obtain similar certification from all sub-contractors
and material suppliers performing work or services on school system property and to monitor adherence to this
requirement. In the event that the Board of Education of Prince George’s County determines that a registered sex offender
has entered upon school system property in the performance of work for a contractor/vendor, such will be grounds for
temfination of the cont,’act.

LAWS AND PERlVIITS
The contractor shall, without additional cost to the BOARD, be responsible for paying for and obtaining any necessary
licenses, inspections and permits for complying with any and all FEDERAL, STATE AND LOCAL LAWS, CODES
AND REGULATIONS, in connection with the performance of the work.

La~vs of the STATE OF MARYLAND and PRINCE GEORGE’S COUNTY shall govern the contract.

The contractor may not assign or transfer this contract any interest herein or any claim hereunder, except as expressly
authorized in writing by the Director.

No officer or employee of the Board of Education Prince George’s County Public Schools, whether elected or appointed, has
in any manner whatsoever, any interest in or has received prior hereto or will received subsequent hereto any benefit,
monetary or material, or consideration fi’om the profits or emoluments of this contract, job, work or service for the Board,
and that no officer or employee has accepted or received or will receive in the future a service or thing of value, directly or
indirectly, upon more favorable terms than those granted to the public generally, nor has any such officer or employee of the
Board received or will receive, directly or indirectly, any part of any fee, commission or other compensation paid or payable
to the Board in connection with this contract, job, work, or service for the Board, excepting, however, the receipt of
dividends on corporation stock.

ACCEPTED BY:
FOR TIlE FIRM:

NAME

TITLE

S~]G~~~T~OR THE BOARD OF EDUCATION:

Brenda Allen
NAME:

Actin~g Director, Purchasin~ & Supply Services
TITLE:

FOR THE BOARD OF EDUCATION
OF PRINCE GEORGE’S COUNTY
UPPER MARLBORO, MARYLAND 20772-998



ATTACHMENT A

Unit Prices are for both extra Work and Credits. This list of prices will be submitted with the Bid in duplicate and shall
become a pan of the Contract upon its award, Unit prices listed bdow are applicable to all Work in this prqiect
involving extra materials/services performed by the General Contractor or his Subcontractors and/or credits to the
Owner for materials/services deleted from the project. Unit Prices shall include all overhead and profit for the
Subcontractor and General Contractor. Prices, as stated, shall remain in effect through the end of the Contract
Wan’anty period. The undersigned ackmowledges the unit price values as part of this bid proposal and agrees to add or
delete items for the unit prices identified when directed to do so by the Owner.

ITEM NO. I

5,
6.
7.
8,
9,

20.

22,
23,
24.
25.
26.
27.
28.
29.
30.

32,
33,
34.
35.
36.
37,
38.
39.
40,

42.
43

DESCRIPTION

Removal and disposal off site of unusable material, cu. yd: $

ExcavationL°Wering OrandRaisingMasonry_Foundation Walls 12" Including sq. ft. $

5" Concrete Slabs with Reinforced Mesh and 4" Gravel
j sq. yd.

$Bed

4"C°ncrete Curb andGuttercMu Wall
it ~ $$

6" CMU Wall
8" CMU Wall
CMU Chases - Cmnplete

PiEing Insulation
Re-insulation of Piping, 2" in diameter and smaller
Re-insulatio~g~ 2-1/4" in diameter and larggr
~ Elbows and Fittings
Re-insulation of Elbows and Fittings
Black Vinyl Chain Link Fence, 6’-0" high

UNIT PRICE

28.00

26.00

47.00

17.00
7.00

__ sq, ft. $ 7.50
sq. ft. $ 8.00
L.F. $ 85.00
L.F. $ 11.00

L.F. $ 9.00
Ea. _~ 11,00

L.F,
Stabilized Crushed Gravel for Playfields sq. yd.
Sod _ sq. yd.
Parking Lot Stripin_g, L.K
Rock Excavation and Removal cu.
Additional Cut cu. yd.
Additional Fill i cu. yd.
Asphalt Pavement Patch, Light Duty sq, yd.

~Asphalt Pavement Patch,.__~.~a__v~ Duty sq. yd.
Concrete Pavement sq. yd,
Concrete Sidewalk sq:
Slate Sill LF.
QuartT Floor Tile s ._~q:_~_..
4" x 4" Ceramic Wall Tile sq. ft,
Trench Machine Earth Excavation i cu. yd.
Curb & Gutter L.F.
Silt Fence LF.
Provide and Spread Topsoil Cuccd,
Self-~e_veling Underlayment, W’ thick ......s~q: ft.
120-volt D~plex Outlet Ea.
120-volt Quadplex Outlet Ea.
100-foot 20:amp Branch Circuit LF,
Fire Alarm Visual Station Ea.
Fire Alarm Audio/Visual Ea.
Wireless Clock Ea.
Intercom Speaker Ea.
Smoke Detector, Wired, Installed, Materials & Labor Ea.
Data Jack, Each Type Ea.
Removal and Disposal of Contaminated Soil
Clean Soil Fill cu. vd.

$ 15.00
$ 3.30
$ 1.10
$ 1.09

$ 29.00
$ 7 0.. 0~__0
$ 50.00
$ 34.00
$ 11.00
$ I0.00

$ 4.50

$ 3.31
$ 105.00

$ 880.00
$ 430,00

$ 470.0.__ .~0
$ 370,0~
$ 1:35-9£
$ 463.0(
$ 235.00
$ 66.00
$ 26,0~0

IFB NO: 038-12 RE-BID                                                                              PAGE NO.: 21
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01-11-12
01-11-12
01-11-12
01-11-12
01-11-12
01-11-12
01-11-12

01-11-12
01-1%12
01-11-12
0%11-12
01-11-12
01-11-12
01-11~12
01-11-12
01-11-12
01-11-12
01-1%12
01-11-12
01-11-12
01-1 I-12
01-11~12
01-11-12
01-11-12
01-11-12

01-11-12
01-11-12
01-11-12
01-11-12
01-!1-12

01-11-12
01-11-12
01-11-12
01-11-12
01-11-12
01411-12
01-11-12
01-11-12
01-11-12
01-11-12
01-11-12
01-11-12
01-11-12



Attachment "C"

IT5.1
IT5.2
IT5.3
IT5.4

DETAILS
DETAILS
DETAILS
EQUIPMENT ROOM DETAILS

01-11-12
01-I1-12
01-11-12
01-11-12
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